WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 05/ 02/ 2001

TIME: 11:11

PS&E JOB NO: 99A056
CONTRACT NO: 006137

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Jun 6 2001
AWARDED ON : Jun 11 2001

VERSI ON NO : 3 WORK ORDER# : 0L3490
HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT | D- 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -35.71% -29.46%
280, 000. 00 180, 000. 00 -100, 000 197, 500. 00 -82,500
2 CLEARI NG AND GRUBBI NG
3. 5000 ACRE 5, 000. 0000 1, 000. 0000 -80.00% 9, 000. 0000 80. 00 %
17, 500. 00 3, 500. 00 - 14, 000 31, 500. 00 14, 000
3 REMOVI NG DRAI NAGE STRUCTURE
2.0000 EACH 350. 0000 300. 0000 -14.29% 650. 0000 85.71%
700. 00 600. 00 -100 1, 300. 00 600
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 65.98% -6.64%
24, 100. 00 40, 000. 00 15, 900 22, 500. 00 -1, 600
5 REMOVI NG CONC. BARRI ER
3082. 0000 L.F. 40. 0000 16. 0000 -60. 00% 18. 0000 -55.00%
123, 280. 00 49, 312. 00 -73, 968 55, 476. 00 -67, 804
6 REMOVI NG GUARDRAI L
1178. 0000 L.F. 2.0000 2.1500 7.50% 2. 2500 12.50 %
2, 356. 00 2,532.70 177 2, 650. 50 295
7 REMOVI NG GUARDRAI L ANCHOR
2.0000 EACH 250. 0000 150. 0000 -40.00% 155. 0000 -38.00%
500. 00 300. 00 -200 310. 00 -190
8 REMOVI NG PAINT LI NE
280372. 0000 L.F. 0. 4000 0.3100 -22.50% 0. 3000 -25.00%
112, 148. 80 86, 915. 32 - 25,233 84, 111. 60 - 28,037
9 REMOVI NG PLASTI C TRAFFI C MARKI NG
330. 0000 S.Y. 10. 0000 9. 0000 -10. 00% 10. 0000 0.00%
3, 300. 00 2,970. 00 -330 3, 300. 00 0
10 REMOVE AND RESET WSP STORAGE CABI NET
L.S. -33.33% 33.33%
1, 500. 00 1, 000. 00 -500 2, 000. 00 500
GRADI NG
11 ROADWAY EXCAVATI ON | NCL. HAUL
4395. 0000 C.Y. 7.5000 15. 0000 100. 00% 33. 0000 340. 00 %
32,962. 50 65, 925. 00 32,963 145, 035. 00 112,073



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 02/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 11:11
PS&E JOB NO: 99A056 REVI SION NO : 1 BI DS OPENED ON : Jun 6 2001
CONTRACT NO: 006137 REGON NO : 1 AWARDED ON : Jun 11 2001
VERSI ON NO : 3 WORK ORDER# : 0L3490
HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT | D- 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 GRAVEL BORROW | NCL. HAUL
352. 0000 TON 12.5000 10. 0000 -20.00% 10. 0000 -20.00%
4, 400. 00 3,520. 00 -880 3, 520. 00 - 880
13  EMBANKMENT COMPACTI ON
1822. 0000 C.Y. 2.0000 2.0000 0.00% 7.5000 275.00%
3, 644. 00 3, 644. 00 0 13, 665. 00 10, 021
DRAI NAGE
14 DI TCH EXCAVATI ON | NCL. HAUL
61. 0000 C.Y. 9. 0000 12. 0000 33.33% 60. 0000 566. 67 %
549. 00 732.00 183 3, 660. 00 3,111
15  POND EXCAVATI ON | NCL. HAUL
500. 0000 C.Y. 5. 0000 8. 0000 60. 00 % 30. 0000 500. 00 %
2, 500. 00 4, 000. 00 1, 500 15, 000. 00 12, 500
16 GRATE | NLET TYPE 2
25. 0000 EACH 1, 800. 0000 2, 000. 0000 11.11% 2, 000. 0000 11.11%
45, 000. 00 50, 000. 00 5, 000 50, 000. 00 5, 000
17 QUARRY SPALLS
120. 0000 TON 30. 0000 30. 0000 0.00% 70. 0000 133.33%
3, 600. 00 3, 600. 00 0 8, 400. 00 4,800
18 UNDERDRAIN PIPE 6 IN. DI AM
320. 0000 L.F. 15. 0000 5. 0000 -66.67% 10. 0000 -33.33%
4,800. 00 1, 600. 00 -3,200 3, 200. 00 -1, 600
19 DRAIN PIPE 6 IN. DI AM
30. 0000 L.F. 15. 0000 11. 0000 -26.67% 23. 5000 56. 67 %
450. 00 330. 00 -120 705. 00 255
20 SCHEDULE A CULV. PIPE 12 IN. DI AM
65. 0000 L.F. 35. 0000 20. 0000 -42.86% 62. 0000 77.14%
2,275.00 1, 300. 00 -975 4,030. 00 1,755
21 SCHEDULE A CULV. PIPE 18 IN. DI AM
108. 0000 L.F. 25. 0000 28. 0000 12.00% 48. 0000 92.00%
2, 700. 00 3, 024. 00 324 5, 184. 00 2,484



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 02/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 11:11
PS&E JOB NO: 99A056 REVI SION NO : 1 BI DS OPENED ON : Jun 6 2001
CONTRACT NO: 006137 REGON NO : 1 AWARDED ON : Jun 11 2001
VERSI ON NO : 3 WORK ORDER# : 0L3490
HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT - 1 D 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 CATCH BASIN TYPE 1
2.0000 EACH 1, 000. 0000 900. 0000 -10.00% 1, 400. 0000 40.00 %
2, 000. 00 1, 800. 00 -200 2, 800. 00 800
23 CATCH BASI N TYPE 1L
5. 0000 EACH 1, 000. 0000 975. 0000 -2.50% 1, 400. 0000 40.00 %
5, 000. 00 4,875. 00 -125 7, 000. 00 2,000
24 CATCH BASIN TYPE 2 48 IN. DIAM W TRASH RACK
1. 0000 EACH 2, 500. 0000 3, 000. 0000 20.00% 6, 000. 0000 140. 00 %
2, 500. 00 3, 000. 00 500 6, 000. 00 3, 500
25 CATCH BASIN TYPE 2 54 IN. DIAM W FLOW RESTRI CTOR
1. 0000 EACH 3, 000. 0000 3, 500. 0000 16.67% 7, 000. 0000 133.33%
3, 000. 00 3, 500. 00 500 7, 000. 00 4,000
26 CATCH BASIN TYPE 2 72 IN. DI AM
2.0000 EACH 3, 000. 0000 6, 000. 0000 100. 00% 7, 500. 0000 150. 00 %
6, 000. 00 12, 000. 00 6, 000 15, 000. 00 9, 000
27 CATCH BASIN TYPE 2 72 IN. DIAM W FLOW RESTRI CTOR
1. 0000 EACH 4, 000. 0000 7, 000. 0000 75. 00% 10, 000. 0000 150. 00 %
4, 000. 00 7, 000. 00 3, 000 10, 000. 00 6, 000
28 TESTI NG STORM SEVER Pl PE
2482. 4000 L.F. 2.0000 2.0000 0.00% 3. 0000 50. 00 %
4,964. 80 4,964. 80 0 7,447.20 2,482
29 CL. Il REINF. CONC. STORM SEWER PI PE 12 IN. DI AM
1472. 2000 L.F. 45. 0000 26. 0000 -42.22% 60. 0000 33.33%
66, 249. 00 38, 277. 20 -27,972 88, 332. 00 22,083
30 CL. || REINF. CONC. STORM SEWER Pl PE 54 IN. DI AM
255. 0000 L.F. 150. 0000 150. 0000 0.00% 185. 0000 23.33%
38, 250. 00 38, 250. 00 0 47,175. 00 8, 925
31 SCHEDULE A STORM SEWER PI PE 12 IN. DI AM
708. 7000 L.F. 32.0000 27.0000 -15.63% 45. 0000 40.63%
22,678. 40 19, 134. 90 -3,544 31, 891. 50 9,213

32 SCHEDULE A STORM SEWER PI PE 18 I N. DI AM
16. 5000 L. F. 36. 0000 80. 0000 122.22% 215. 0000 497.22%
594. 00 1, 320. 00 726 3,547.50 2,954



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 02/ 2001

Bl D CHECK REPORT TIMVE: 11:11
PS&E JOB NO: 99A056 REVI SION NO : 1 BI DS OPENED ON : Jun 6 2001
CONTRACT NO: 006137 REGON NO : 1 AWARDED ON : Jun 11 2001
VERSI ON NO : 3 WORK ORDER# : 0L3490
W SR 090,405 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKWY TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT | D 405- 3( 836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
33 SCHEDULE A STORM SEVER PI PE 24 |N. DI AM
30. 0000 L.F. 48. 0000 50. 0000 4.17% 140. 0000 191.67%
1, 440. 00 1, 500. 00 60 4,200. 00 2,760
STRUCTURE
34  CONCRETE MODULAR RETAI NI NG WALL
1425. 0000 S. F. 35. 0000 14. 0000 -60. 00% 23. 5000 -32.86%
49, 875. 00 19, 950. 00 -29, 925 33, 487. 50 - 16, 388
35 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
1.00 1.00 1.00
SURFACI NG
36 CRUSHED SURFACI NG BASE COURSE
6500. 0000 TON 25. 0000 14. 0000 -44.00% 18. 0000 -28.00%
162, 500. 00 91, 000. 00 -71, 500 117, 000. 00 - 45,500
LI QUI D ASPHALT
37 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
3, 450. 00 3, 450. 00 3, 450. 00
ASPHALT CONCRETE PAVEMENT
38 PLANI NG Bl TUM NOUS PAVEMENT
4766. 0000 S.Y. 7.5000 5. 0000 -33.33% 3. 7500 -50.00%
35, 745. 00 23, 830. 00 -11, 915 17,872.50 -17,873
39 ASPHALT CONC. PAVEMENT CL. A PG 64-2;
3450. 0000 TON 45. 0000 48. 0000 6.67% 50. 0000 11.11%
155, 250. 00 165, 600. 00 10, 350 172, 500. 00 17, 250
EROSI ON CONTROL AND PLANTI NG
40 SEEDI NG, FERTILIZI NG AND MULCHI NG
2. 4000 ACRE 2, 000. 0000 1, 000. 0000 -50. 00% 1, 225. 0000 -38.75%
4,800. 00 2, 400. 00 -2,400 2, 940. 00 -1, 860
41 COMPOST
39. 0000 C.Y. 26. 0000 55. 0000 111.54% 45. 0000 73.08%
1, 014. 00 2, 145. 00 1,131 1, 755. 00 741



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 05/ 02/ 2001

TIME: 11:11

PS&E JOB NO: 99A056
CONTRACT NO: 006137

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Jun 6 2001
AWARDED ON : Jun 11 2001

VERSI ON NO : 3 WORK ORDER# : 0L3490
HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT | D- 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
42 JUTE MATTI NG
1488. 0000 S.Y. 1. 5000 1. 7000 13.33% 1. 5500 3.33%
2,232.00 2,529. 60 298 2, 306. 40 74
43  GEOTEXTI LE ENCASED CHECK DAM
1995. 0000 L.F. 25. 0000 16. 0000 -36.00% 6. 0000 -76.00%
49, 875. 00 31, 920. 00 -17, 955 11, 970. 00 -37,905
44  STORM DRAI N PROTECTI ON | NSERT
14. 0000 EACH 20. 0000 45. 0000 125.00% 125. 0000 525. 00 %
280. 00 630. 00 350 1, 750. 00 1,470
45  TEMPORARY STABI LI ZED CONSTRUCTI ON ENTRANCE
900. 0000 S. F. 5. 0000 3. 0000 -40.00% 3. 0000 -40.00%
4,500. 00 2, 700. 00 -1, 800 2, 700. 00 -1, 800
46  STREET CLEANI NG
52. 0000 HR 100. 0000 100. 0000 0.00% 95. 0000 -5.00%
5, 200. 00 5, 200. 00 0 4,940. 00 -260
47 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
32, 000. 00 32, 000. 00 32, 000. 00
48 SO L AMENDMENT
119. 0000 C.Y. 30. 0000 48. 0000 60. 00 % 33. 0000 10. 00 %
3,570. 00 5,712.00 2,142 3,927.00 357
49 PSIPE VINE MAPLE, 18 IN. HT., BARE ROOT
40. 0000 EACH 8. 0000 20. 0000 150. 00% 17. 0000 112.50%
320. 00 800. 00 480 680. 00 360
50 PSIPE BI G LEAF MAPLE, 18 IN. HT., BARE ROOT
20. 0000 EACH 9. 0000 20. 0000 122.22% 7. 0000 -22.22%
180. 00 400. 00 220 140. 00 - 40
51 PSI PE DOUGLAS SPI REA, 18 IN. HT., BARE ROOT
35. 0000 EACH 8. 0000 20. 0000 150. 00% 17. 0000 112.50%
280. 00 700. 00 420 595. 00 315
52 PSIPE TALL OREGON GRAPE, 12 IN. HT., #1 CONT.
35. 0000 EACH 10. 0000 20. 0000 100. 00% 7. 0000 -30.00%
350. 00 700. 00 350 245. 00 -105



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 02/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 11:11
PS&E JOB NO: 99A056 REVI SION NO : 1 BI DS OPENED ON : Jun 6 2001
CONTRACT NO: 006137 REGON NO : 1 AWARDED ON : Jun 11 2001
VERSI ON NO : 3 WORK ORDER# : 0L3490
HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT - 1 D 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
53 PSIPE DOUGLAS FIR, 18 IN. HT., #1 CONT.
40. 0000 EACH 7.0000 30. 0000 328.57% 17. 0000 142.86%
280. 00 1, 200. 00 920 680. 00 400
54 PS|I PE SNOWBERRRY, 18 IN. HT., BARE ROOT
70. 0000 EACH 8. 0000 20. 0000 150. 00% 7. 0000 -12.50%
560. 00 1, 400. 00 840 490. 00 -70
55 PSI PE WESTERN RED CEDAR, 18 IN. HT., #1 CONT.
20. 0000 EACH 7.0000 30. 0000 328.57% 17. 0000 142.86%
140. 00 600. 00 460 340. 00 200
56 SOD | NSTALLATI ON
54. 0000 S.Y. 25. 0000 20. 0000 -20.00% 8. 0000 -68.00%
1, 350. 00 1, 080. 00 -270 432.00 -918
57 BARK OR WOOD CHI P MULCH
5. 0000 C.Y. 25. 0000 100. 0000 300. 00% 45. 0000 80. 00 %
125. 00 500. 00 375 225.00 100
58 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
59 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00% 0.00%
700. 00 700. 00 700. 00
TRAFFI C
60 EXTRUDED CURB
550. 0000 L.F. 3. 5000 5. 0000 42.86% 5. 0000 42.86%
1, 925. 00 2, 750. 00 825 2, 750. 00 825
61 BEAM GUARDRAI L TYPE 1
3105. 0000 L.F. 15. 0000 12. 1500 -19. 00% 12. 5000 -16.67%
46, 575. 00 37,725.75 -8, 849 38, 812. 50 -7,763
62  MODI FI ED THRI E BEAM SECTI ON
1. 0000 EACH 1, 500. 0000 1, 165. 0000 -22.33% 1, 200. 0000 -20.00%
1, 500. 00 1, 165. 00 -335 1, 200. 00 -300

63 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 250. 0000 1, 250. 0000 0. 00% 1, 300. 0000 4.00 %
1, 250. 00 1, 250. 00 0 1, 300. 00 50



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 05/ 02/ 2001

TIME: 11:11

PS&E JOB NO: 99A056
CONTRACT NO: 006137
VERSI ON NO : 3

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3490

BI DS OPENED ON : Jun 6 2001
AWARDED ON : Jun 11 2001

HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT | D- 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 3
2.0000 EACH 1, 250. 0000 780. 0000 -37.60% 800. 0000 -36.00%
2, 500. 00 1, 560. 00 -940 1, 600. 00 -900
65 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
1. 0000 EACH 1, 250. 0000 1, 200. 0000 -4.00% 1, 250. 0000 0.00%
1, 250. 00 1, 200. 00 -50 1, 250. 00 0
66 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 17
1. 0000 EACH 1, 500. 0000 1, 200. 0000 -20.00% 1, 250. 0000 -16.67%
1, 500. 00 1, 200. 00 -300 1, 250. 00 -250
67 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 1, 790. 0000 -10.50% 1, 900. 0000 -5.00%
2, 000. 00 1, 790. 00 -210 1, 900. 00 -100
68 BEAM GUARDRAI L ANCHOR TYPE 7
4. 0000 EACH 400. 0000 395. 0000 -1.25% 400. 0000 0.00%
1, 600. 00 1, 580. 00 -20 1, 600. 00 0
69 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
550. 0000 L.F. 9. 0000 8. 1500 -9.44% 8. 5000 -5.56%
4, 950. 00 4,482.50 - 468 4,675.00 -275
70 SINGLE SLOPE CONC. BARRI ER
2845. 0000 L.F. 50. 0000 40. 0000 -20.00% 54. 0000 8.00%
142, 250. 00 113, 800. 00 - 28, 450 153, 630. 00 11, 380
71  SINGLE SLOPE CONC. BARRI ER 60 I N.
240. 0000 L.F. 65. 0000 80. 0000 23.08% 180. 0000 176.92%
15, 600. 00 19, 200. 00 3, 600 43, 200. 00 27, 600
72 CAST-| N-PLACE CONC. BARRI ER
10. 0000 L.F. 200. 0000 250. 0000 25.00% 800. 0000 300. 00 %
2, 000. 00 2, 500. 00 500 8, 000. 00 6, 000
73 TEMPORARY CONC. BARRI ER
17819. 0000 L.F. 12. 0000 10. 0000 -16.67% 9. 5000 -20.83%
213, 828. 00 178, 190. 00 - 35,638 169, 280. 50 - 44,548
74 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
33. 0000 L.F. 50. 0000 15. 0000 -70.00% 4. 5000 -91.00%
1, 650. 00 495. 00 -1, 155 148. 50 -1,502



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 02/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 11:11
PS&E JOB NO: 99A056 REVI SION NO : 1 BI DS OPENED ON : Jun 6 2001
CONTRACT NO: 006137 REGON NO : 1 AWARDED ON : Jun 11 2001
VERSI ON NO : 3 WORK ORDER# : 0L3490
HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT | D- 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 TEMPORARY | MPACT ATTENUATOR
12. 0000 EACH 5, 500. 0000 5, 000. 0000 -9.09% 5, 000. 0000 -9.09%
66, 000. 00 60, 000. 00 -6, 000 60, 000. 00 -6, 000
76 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00
77 TRUCK MOUNTED | MPACT ATTENUATOR
4. 0000 EACH 10, 000. 0000 10, 000. 0000 0.00% 8, 500. 0000 -15.00%
40, 000. 00 40, 000. 00 0 34, 000. 00 -6, 000
78 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
808. 0000 HR 45. 0000 40. 0000 -11.11% 50. 0000 11.11%
36, 360. 00 32, 320. 00 - 4,040 40, 400. 00 4,040
79 FLEXI BLE GUI DE POST
12. 0000 EACH 25. 0000 22.0000 -12.00% 23. 0000 -8.00%
300. 00 264. 00 -36 276.00 -24
80 PAINT LINE
115913. 0000 L.F. 0. 5000 0.1200 -76.00% 0. 1400 -72.00%
57, 956. 50 13, 909. 56 - 44,047 16, 227. 82 -41,729
81 PLASTIC WDE LINE
134375. 0000 L.F. 2.0000 2. 2500 12.50% 2.5000 25.00 %
268, 750. 00 302, 343.75 33,594 335, 937. 50 67,188
82  PLASTIC HOV LANE SYMBOL
135. 0000 EACH 75. 0000 200. 0000 166.67% 210. 0000 180. 00 %
10, 125. 00 27, 000. 00 16, 875 28, 350. 00 18, 225
83 RAI SED PAVEMENT MARKER TYPE 2
11. 3000 HUND 350. 0000 365. 0000 4.29% 370. 0000 5.71%
3, 955. 00 4,124.50 170 4,181. 00 226
84 TEMPORARY PAVEMENT MARKI NG
145997. 0000 L.F. 0. 3000 0. 4500 50. 00% 0. 5000 66.67 %
43,799. 10 65, 698. 65 21, 900 72, 998. 50 29, 199
85 PERMANENT SI GNI NG
L.S. -50.27% -55.60%
56, 300. 00 28, 000. 00 - 28,300 25, 000. 00 -31, 300



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 05/ 02/ 2001
TIME: 11:11

PS&E JOB NO: 99A056
CONTRACT NO: 006137

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Jun 6 2001
AWARDED ON : Jun 11 2001

VERSI ON NO : 3 WORK ORDER# : 0L3490
HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT | D- 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
86 CANTI LEVER SI GN STRUCTURE NO. 1
L.S. 71.90% 65.29 %
30, 250. 00 52, 000. 00 21, 750 50, 000. 00 19, 750
87  SIGN BRI DGE MAI NTENANCE WALKWAY
L.S. -40.00% -40.00%
25, 000. 00 15, 000. 00 -10, 000 15, 000. 00 -10, 000
88  EXTENDI NG EXI STI NG SI GN BRI DGE NO. 1
L.S. 133.10% 133.10%
25, 740. 00 60, 000. 00 34, 260 60, 000. 00 34, 260
89  FI ELD MEASURI NG EXI STI NG S| GN BRI DGES
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
90 REMOVE AND | NSTALL VARI ABLE MESSAGE SI GN
L.S. 0. 00% -10.00%
100, 000. 00 100, 000. 00 0 90, 000. 00 -10, 000
91  REMOVE/ REPLACE JUNCTI ON BOX
2.0000 EACH 750. 0000 1, 000. 0000 33.33% 1, 400. 0000 86. 67 %
1, 500. 00 2, 000. 00 500 2, 800. 00 1, 300
92  REMOVE/ REPLACE CABLE VAULT/ PULL BOX
2.0000 EACH 2, 000. 0000 5, 000. 0000 150. 00% 5, 500. 0000 175.00 %
4, 000. 00 10, 000. 00 6, 000 11, 000. 00 7,000
93 | LLUM NATI ON SYSTEM SUA 922
L.S. -14.59% -14.59%
7,025. 00 6, 000. 00 -1,025 6, 000. 00 -1,025
94 | LLUM NATI ON SYSTEM SUA 1125
L.S. 141. 77% 141.77%
7, 445. 00 18, 000. 00 10, 555 18, 000. 00 10, 555
95 TRAFFI C SAFETY DRUM
278.0000 EACH 65. 0000 60. 0000 -7.69% 70. 0000 7.69%
18, 070. 00 16, 680. 00 -1, 390 19, 460. 00 1,390
96 SEQUENTI AL ARROW SI GN
240. 0000 HR 12. 0000 4. 0000 -66.67% 10. 0000 -16.67%
2, 880. 00 960. 00 -1, 920 2, 400. 00 - 480



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 02/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 11:11
PS&E JOB NO: 99A056 REVI SION NO : 1 BI DS OPENED ON : Jun 6 2001
CONTRACT NO: 006137 REGON NO : 1 AWARDED ON : Jun 11 2001
VERSI ON NO : 3 WORK ORDER# : 0L3490
HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT - 1 D 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
97 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 627.27% 81.82%
2, 750. 00 20, 000. 00 17, 250 5, 000. 00 2,250
98 TRAFFI C CONTROL LABOR
2432. 0000 HR 35. 0000 32.0000 -8.57% 33. 0000 -5.71%
85, 120. 00 77,824.00 -7,296 80, 256. 00 -4, 864
99 TRAFFI C CONTROL VEHI CLE
95. 0000 DAY 80. 0000 160. 0000 100. 00% 90. 0000 12.50 %
7, 600. 00 15, 200. 00 7,600 8, 550. 00 950
100 TRAFFI C CONTROL SUPERVI SOR
454, 0000 HR 40. 0000 40. 0000 0.00% 50. 0000 25.00 %
18, 160. 00 18, 160. 00 0 22, 700. 00 4,540
101 CONSTRUCTI ON SI GNS CLASS A
120. 0000 S. F. 15. 0000 20. 0000 33.33% 30. 0000 100. 00 %
1, 800. 00 2, 400. 00 600 3, 600. 00 1, 800
102 FORCE ACCOUNT ROLLI NG SLOWDOWN
EST. 0. 00% 0.00%
2, 160. 00 2,160. 00 2, 160. 00
OTHER | TEMS
103 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
2558. 0000 C.Y. 18. 0000 8. 0000 -55.56% 6. 5000 -63.89%
46, 044. 00 20, 464. 00 - 25,580 16, 627. 00 -29, 417
104 SHORI NG OR EXTRA EXCAVATI ON CLASS B
10764. 0000 S. F. 1. 0000 0. 5000 -50. 00% 0.1000 -90.00%
10, 764. 00 5, 382. 00 -5,382 1, 076. 40 -9,688
105 GRAVEL BACKFI LL FOR DRAI N
11. 0000 C.Y. 60. 0000 40. 0000 -33.33% 60. 0000 0.00%
660. 00 440. 00 -220 660. 00 0
106 PLUGG NG EXI STI NG Pl PE
1. 0000 EACH 250. 0000 400. 0000 60. 00 % 400. 0000 60. 00 %
250. 00 400. 00 150 400. 00 150
107 STRUCTURE SURVEYI NG
L.S. -16.67% 66.67 %

6, 000. 00 5, 000. 00 -1,000 10, 000. 00 4,000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 02/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 11:11
PS&E JOB NO: 99A056 REVI SION NO : 1 BI DS OPENED ON : Jun 6 2001
CONTRACT NO: 006137 REGON NO : 1 AWARDED ON : Jun 11 2001
VERSI ON NO : 3 WORK ORDER# : 0L3490
HY L SR 090,405 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKW TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT - 1 D 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
108 ROADWAY SURVEYI NG
L.S. -13.79% -5.17%
58, 000. 00 50, 000. 00 -8, 000 55, 000. 00 -3,000
109 ADJUST CATCH BASI M
3. 0000 EACH 300. 0000 250. 0000 -16.67% 325. 0000 8.33%
900. 00 750. 00 -150 975. 00 75
110 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 400. 00% 900. 00 %
200. 00 1, 000. 00 800 2, 000. 00 1, 800
111 TRAI NI NG
800. 0000 HR 3. 0000 2.0000 -33.33% 5. 0000 66.67 %
2, 400. 00 1, 600. 00 -800 4,000. 00 1, 600
112 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00
113 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00
114 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
115 SPILL PREVENTI ON PLAN
L.S. 25.00% -84.99%
4, 000. 00 5, 000. 00 1, 000 600. 58 -3,399
116 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1129. 0000 L.F. 10. 0000 4. 0000 -60. 00% 8. 0000 -20.00%
11, 290. 00 4,516. 00 -6,774 9, 032. 00 -2,258
117 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
178. 0000 S.Y. 4. 0000 3. 0000 -25.00% 3.5000 -12.50%
712.00 534. 00 -178 623. 00 -89



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 02/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 11:11
PS&E JOB NO: 99A056 REVI SION NO : 1 BI DS OPENED ON : Jun 6 2001
CONTRACT NO: 006137 REGON NO : 1 AWARDED ON : Jun 11 2001
VERSI ON NO : 3 WORK ORDER# : 0L3490
W SR 090,405 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
COAL CR PKWY TO SR 522 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
99A056 98004-5732
PROJECT . 1D 405- 3(836) BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
118  CONSTRUCTI ON FENCE
364. 0000 L.F. 8. 0000 3. 0000 -62.50% 4. 2500 -46.88%
2,912. 00 1, 092. 00 -1, 820 1, 547. 00 -1, 365

CONTRACT TOTAL $2, 900, 073. 10 $2, 545, 684. 23 -12.22% $2, 897, 000. 00 -0.11%



